DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01
LETTING DATE : 11/15/11 DISTRICT : sl

STATE/FEDERAL AID NO: ESTP-KO051(1) CONTRACT TIME : 131 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION)

HSIP INTERSECTION IMPROVEMENTS TO INCLUDE WIDENING,

REALIGNMENT, RESURFACING AND TRAFFIC SIGNAL MODIFICATIONS.

SET-ASIDE

COUNTIES : KENT

VENDOR RANKING : Contract was awarded on 01/12/12 to vendor DAVID A BRAMBLE, INC.

PROJECT (S)

DATE
PAGE

ESTP-K051 (1)

00

1 -1

0 ENGINEER'S ESTIMATE

1 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620

2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709
3 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331

4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701

5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804

6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, 4
SECTION 0001  HSIP INTERSECTION IMPROVEMENTS
| |
0010 201000 LUMP | 10000.00000 10000.00| 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 5792.000 CY | 10.25000 59368.00 | 21.75000 125976.00]
EXCAVATION AND EMBANKMENT | | |
0030 208000 130.000 CY | 16.00000 2080.00] 0.50000 65.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 407.000 CY | 15.25000 6206.75] 1.00000 407.00]|
BORROW, TYPE A | |
0050 211000 LUMP | 5000.00000 5000.00] 3300.00000 3300.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 250000 25.000 CY | 14.75000 368.75] 10.00000 250.00]
SEDIMENT REMOVAL | |
0070 251000 2339.000 LF | 2.35000 5496.65] 0.50000 1169.50]
SILT FENCE | | |
0080 252000 1.000 EACH | 135.00000 135.00] 150.00000 150.00]|
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 252002 6.000 EACH | 165.00000 990.00]| 150.00000 900.00]|
| |

INLET SEDIMENT CONTROL, AT GRADE INLET

2 )

UNIT PRICE

4200.00000
10.75000

18.00000

13.75000
2975.00000
21.75000
2.15000
115.00000

120.00000

|
|
|
I
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, SO

4200.

62264.

2340.

5596.

2975.

543.

5028.

115.

720.

|[MUMFORD & MILLER CONCRETE INC

00

00

00

25

00

75

85

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
T200600801.01

CALL ORDER : 001
LETTING DATE : 11/15/11

SET-ASIDE

CONTRACT ID

DISTRICT

COUNTIES : KENT

DATE
PAGE

01/12/12
001 -2

LINE NO / ITEM CODE / ALT
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|DAVID A BRAMBLE INC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE
—————————————————————————————————————————— f——_—
0100 254000 69.000 TON | 48.50000 3346.50] 50.00000 3450.00]
STONE CHECK DAM | | |
0110 268000 75.000 TON | 31.50000 2362.50] 35.00000 2625.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 302007 1789.000 CY | 37.50000 67087.50| 5.00000 8945.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 401645 881.000 TON | 82.75000 72902.75]| 76.50000 67396.50|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | I
0140 401648 537.000 TON | 71.00000 38127.00] 67.50000 36247.50]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0150 401651 1151.000 TON | 90.00000 103590.00] 75.00000 86325.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | I
0160 401663 1068.000 TON | 68.50000 73158.00] 72.00000 76896.00]
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0170 612021 330.000 LF | 44.00000 14520.00]| 53.00000 17490.00]|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 32.000 LF | 48.00000 1536.00] 103.00000 3296.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612529 395.000 LF | 3.50000 1382.50] 3.00000 1185.00]
PIPE VIDEO INSPECTION | | |
0200 614002 30.000 LF | 35.00000 1050.00] 30.00000 900.00]|
GALVANIZED CORRUGATED STEEL PIPE, 15", | | |
16 GAGE, 2 2/3"™ X 1/2" CORRUGATION | | |
0210 617002 2.000 EACH | 650.00000 1300.00] 475.00000 950.00]|
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | I |
0220 617003 1.000 EACH | 820.00000 820.00 | 630.00000 630.00]|
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | I
0230 701010 315.000 LF | 25.00000 7875.00] 17.25000 5433.75]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0240 701011 482.000 LF | 21.00000 10122.00]| 19.50000 9399.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | I
0250 701022 90.000 LF | 24.50000 2205.00] 17.25000 1552.50]
| |

IPCC CURB & GUTTER, TYPE 3-8



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

DATE
PAGE

01/12/12
001 -3

CALL ORDER  : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 701028 499.000 LF | 24.50000 12225.50]| 17.25000 8607.75] 20.25000 10104.75
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0270 705001 2197.000 SF | 5.50000 12083.50| 4.70000 10325.90| 6.00000 13182.00
P.C.C. SIDEWALK, 4" | | |
0280 705002 1290.000 SF | 6.25000 8062.50] 5.25000 6772.50] 6.35000 8191.50
P.C.C. SIDEWALK, 6" | | |
0290 705007 44.000 SF | 29.00000 1276.00]| 30.00000 1320.00] 32.50000 1430.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0300 708051 2.000 EACH | 2250.00000 4500.00] 2500.00000 5000.00] 2265.00000 4530.00
DRAINAGE INLET, 34" X 24" | | |
0310 712005 57.000 SY | 42.00000 2394.00] 58.50000 3334.50] 37.25000 2123.25
RIPRAP, R-4 | | |
0320 713003 57.000 SY | 5.50000 313.50] 2.00000 114.00] 3.00000 171.00
GEOTEXTILES, RIPRAP | | |
0330 718511 1.000 EACH | 2800.00000 2800.00] 6150.00000 6150.00] 4250.00000 4250.00
CURB/SIDEWALK OPENING | | |
0340 727015 5.000 EACH | 240.00000 1200.00] 450.00000 2250.00] 265.00000 1325.00
MONUMENTS | | |
0350 732002 5856.000 SY | 4.50000 26352.00] 0.10000 585.60 | 3.75000 21960.00
TOPSOIL, 6" DEPTH | | |
0360 733002 3130.000 SY | 3.00000 9390.00] 2.00000 6260.00] 2.25000 7042.50
TOPSOILING, 6" DEPTH | | |
0370 734013 8986.000 SY | 0.35000 3145.10] 0.26000 2336.36] 0.35000 3145.10
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735534 8392.000 SY | 1.35000 11329.20]| 0.53000 4447.76 | 0.50000 4196.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0390 735535 594.000 SY | 2.75000 1633.50] 1.80000 1069.20] 2.15000 1277.10
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0400 743004 30.000 EADY | 85.00000 2550.00] 75.00000 2250.00] 58.25000 1747.50
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743005 150.000 EADY | 42.50000 6375.00] 5.00000 750.00] 35.00000 5250.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0420 743006 15450.000 EADY | 0.35000 5407.50] 0.25000 3862.50] 0.20000 3090.00
| | |

PLASTIC DRUMS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

DATE
PAGE

01/12/12
001 -4

CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0430 743010 300.000 EADY | 125.00000 37500.00| 125.00000 37500.00 | 115.00000 34500.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0440 743057 960.000 HOUR | 40.83000 39196.80]| 40.83000 39196.80]| 40.83000 39196.80
FLAGGER, KENT COUNTY, FEDERAL | | |
0450 743066 192.000 HOUR | 60.62000 11639.04| 60.62000 11639.04| 60.62000 11639.04
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0460 743504 26.000 EACH | 135.00000 3510.00] 120.00000 3120.00] 90.00000 2340.00
WARNING SIGNS | |
0470 743524 8.000 EACH | 125.00000 1000.00] 65.00000 520.00] 175.00000 1400.00
TEMPORARY BARRICADES, TYPE III | | |
0480 744506 4.000 EACH | 1950.00000 7800.00| 2500.00000 10000.00] 2795.00000 11180.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0490 744520 17.000 EACH | 800.00000 13600.00 | 775.00000 13175.00] 865.00000 14705.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0500 744523 2.000 EACH | 1100.00000 2200.00] 1250.00000 2500.00] 1390.00000 2780.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0510 745524 2050.000 LF | 5.00000 10250.00 | 3.85000 7892.50 | 4.25000 8712.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0520 745527 3075.000 LF | 9.75000 29981.25] 10.00000 30750.00] 11.25000 34593.75
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745528 145.000 LF | 7.25000 1051.25] 5.50000 797.50] 6.25000 906.25
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0540 745535 18.000 LF | 2.35000 42.30] 150.00000 2700.00] 1.50000 27.00
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0550 745543 1215.000 LF | 46.00000 55890.00] 31.40000 38151.00] 34.75000 42221.25
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0560 745544 3463.000 LF | 5.50000 19046.50] 5.00000 17315.00] 4.35000 15064.05
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | I |
0570 745545 50.000 LF | 5.75000 287.50] 6.15000 307.50] 5.50000 275.00
| | |

INSTALLATION OF CONDUIT ON WOOD POLE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/12
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER 001 CONTRACT ID T200600801.01 COUNTIES KENT
LETTING DATE 11/15/11 DISTRICT Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0580 745547 665.000 LF | 2.35000 1562.75]| 2.20000 1463.00]| 2.35000 1562.75
|

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

DATE
PAGE

01/12/12
001 -6

PERMANENT PAVEMENT STRIPING,

CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : Sl
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0590 746513 3265.000 LF | 1.15000 3754.75] 1.20000 3918.00] 1.25000 4081.25
CABLES, 1/#8 AWG | |
0600 746515 1195.000 LF | 1.80000 2151.00] 1.75000 2091.25] 1.90000 2270.50
INSULATED GROUND CABLES, 1/#6 | | |
0610 746516 1.000 EACH | 1025.00000 1025.00] 900.00000 900.00]| 945.00000 945.00
SERVICE INSTALLATION | | |
0620 746517 6.000 EACH | 2800.00000 16800.00 | 2700.00000 16200.00 | 2960.00000 17760.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
0630 746714 2.000 EACH | 1450.00000 2900.00] 800.00000 1600.00| 875.00000 1750.00
ELECTRIC SERVICE ON WOOD POLE | | |
0640 746774 350.000 LF | 13.50000 4725.00] 10.00000 3500.00] 11.00000 3850.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0650 746778 1.000 EACH | 95.00000 95.00]| 210.00000 210.00| 195.00000 195.00
SPLICING OF ELECTRICAL CABLE, | | |
ABOVEGROUND | | |
0660 746779 1.000 EACH | 125.00000 125.00]| 240.00000 240.00 | 195.00000 195.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
0670 746816 8.000 EACH | 100.00000 800.00]| 200.00000 1600.00| 140.00000 1120.00
REMOVAL OF LUMINAIRE | | |
0680 746847 9.000 EACH | 2350.00000 21150.00] 2100.00000 18900.00 | 2290.00000 20610.00
POLE BASE, TYPE 3 | |
0690 746850 2.000 EACH | 725.00000 1450.00| 825.00000 1650.00 | 915.00000 1830.00
POLE BASE, TYPE 4 | |
0700 746852 6.000 EACH | 975.00000 5850.00] 1040.00000 6240.00] 1150.00000 6900.00
POLE BASE, TYPE 6 | |
0710 747505 3.000 EACH | 250.00000 750.00] 450.00000 1350.00| 290.00000 870.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0720 747506 3.000 EACH | 985.00000 2955.00] 1550.00000 4650.00 | 1700.00000 5100.00
CABINET BASE | | |
0730 747508 1.000 EACH | 9650.00000 9650.00] 11500.00000 11500.00 12575.00000 12575.00
LIGHTING CONTROL CENTER - 100 A | |
0740 748015 978.000 SF | 3.50000 3423.00] 4.20000 4107.60] 4.80000 4694.40
| |
| |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

DATE
PAGE

01/12/12
001 -7

CONSTRUCTION ENGINEERING

CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE 11/15/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0750 748019 12600.000 LF | 0.30000 3780.00] 0.17000 2142.00] 0.25000 3150.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0760 748027 387.000 LF | 2.75000 1064.25] 3.20000 1238.40] 2.50000 967.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0770 748530 992.000 SF | 3.35000 3323.20] 0.50000 496.00| 3.75000 3720.00
REMOVAL OF PAVEMENT STRIPING | | |
0780 748548 12081.000 LF | 0.68000 8215.08]| 0.41000 4953.21| 0.50000 6040.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0790 749687 65.000 EACH | 97.00000 6305.00] 67.00000 4355.00]| 39.75000 2583.75
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0800 749688 6.000 EACH | 48.75000 292.50] 130.00000 780.00] 79.50000 477.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0810 749690 90.000 SF | 14.50000 1305.00] 20.00000 1800.00]| 19.75000 1777.50
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0820 758000 597.000 SY | 14.75000 8805.75] 20.00000 11940.00] 10.25000 6119.25
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0830 759006 5.000 EAMO | 1850.00000 9250.00]| 1100.00000 5500.00| 2100.00000 10500.00
FIELD OFFICE, TYPE III | | |
0840 760504 4338.000 LF | 1.65000 7157.70] 1.55000 6723.90] 1.15000 4988.70
RUMBLE STRIPS, HOT MIX | | |
0850 760507 19998.000 SYIN | 0.70000 13998.60] 0.75000 14998.50] 0.85000 16998.30
PROFILE MILLING, HOT-MIX | | |
0860 762001 3626.000 LF | 1.25000 4532.50] 1.10000 3988.60] 1.75000 6345.50
SAW CUTTING, HOT MIX | | |
0870 762002 50.000 LF | 9.00000 450.00] 4.00000 200.00]| 10.00000 500.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0880 763000 LUMP | 35000.00000 35000.00] 50000.00000 50000.00] 31000.00000 31000.00
INITIAL EXPENSE | | |
0890 763500 LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0900 763501 LUMP | 29500.00000 29500.00] 28000.00000 28000.00]| 12000.00000 12000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE : 001 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0930 746889 7.000 EACH | 825.00000 5775.00] 700.00000 4900.00] 757.00000 5299.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | | |
ARM SPREAD | | |
0940 746594 7.000 EACH | 450.00000 3150.00] 400.00000 2800.00] 420.00000 2940.00
LUMINAIRE (HPS), 250 WATT | | |
SECTION TOTALS | $ 1,096,132.92] $ 975,874.62]| $ 1,010,044.09
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,096,132.92]| $ 975,874.62]| $ 1,010,044.09
DBE GOALS | 9 % 9 % 9 g




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
T200600801.01

CALL ORDER : 001

CONTRACT ID

COUNTIES : KENT

DATE
PAGE

01/12/12
001 -9

SUPERPAVE, BITUMINOUS CONCRETE BASE

LETTING DATE : 11/15/11 DISTRICT
SET-ASIDE
I ( 3 ) | 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  HSIP INTERSECTION IMPROVEMENTS
| | |
0010 201000 LUMP | 2000.00000 2000.00] 22500.00000 22500.00] 30000.00000 30000.00
CLEARING AND GRUBBING | | |
0020 202000 5792.000 CY | 11.00000 63712.00] 10.62000 61511.04] 16.00000 92672.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 130.000 CY | 20.00000 2600.00] 11.84000 1539.20] 20.00000 2600.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 407.000 CY | 27.00000 10989.00] 16.49000 6711.43] 20.00000 8140.00
BORROW, TYPE A | |
0050 211000 LUMP | 10000.00000 10000.00 | 6700.00000 6700.00] 11000.00000 11000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 250000 25.000 CY | 27.00000 675.00]| 14.75000 368.75] 25.00000 625.00
SEDIMENT REMOVAL | |
0070 251000 2339.000 LF | 1.50000 3508.50] 1.78000 4163.42] 1.60000 3742.40
SILT FENCE | | |
0080 252000 1.000 EACH | 275.00000 275.00| 150.49000 150.49| 265.00000 265.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 252002 6.000 EACH | 200.00000 1200.00]| 156.25000 937.50]| 210.00000 1260.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 254000 69.000 TON | 35.00000 2415.00] 51.87000 3579.03] 65.00000 4485.00
STONE CHECK DAM | |
0110 268000 75.000 TON | 35.00000 2625.00] 35.96000 2697.00] 45.00000 3375.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 302007 1789.000 CY | 40.00000 71560.00]| 49.74000 88984.86 | 55.00000 98395.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 401645 881.000 TON | 74.75000 65854.75]| 88.65000 78100.65]| 82.00000 72242.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0140 401648 537.000 TON | 73.75000 39603.75] 79.11000 42482.07] 74.00000 39738.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0150 401651 1151.000 TON | 71.25000 82008.75]| 81.10000 93346.10] 75.00000 86325.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0160 401663 1068.000 TON | 67.50000 72090.00 | 79.75000 85173.00 | 66.00000 70488.00
| | |
| | |

COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE : 001 -10
TABULATION OF BIDS
FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CONTRACT ID

CALL ORDER : 001
LETTING DATE : 11/15/11

SET-ASIDE

DISTRICT

T200600801.01

COUNTIES : KENT

I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0170 612021 330.000 LF | 39.00000 12870.00]| 48.70000 16071.00]| 57.00000 18810.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 32.000 LF | 75.00000 2400.00] 64.15000 2052.80] 70.00000 2240.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612529 395.000 LF | 3.00000 1185.00] 4.31000 1702.45] 4.00000 1580.00
PIPE VIDEO INSPECTION | | |
0200 614002 30.000 LF | 60.00000 1800.00] 37.95000 1138.50] 50.00000 1500.00
GALVANIZED CORRUGATED STEEL PIPE, 15", | | |
16 GAGE, 2 2/3"™ X 1/2" CORRUGATION | | |
0210 617002 2.000 EACH | 675.00000 1350.00] 765.54000 1531.08] 865.00000 1730.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0220 617003 1.000 EACH | 1000.00000 1000.00] 915.39000 915.39] 990.00000 990.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0230 701010 315.000 LF | 21.00000 6615.00] 18.77000 5912.55] 22.00000 6930.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0240 701011 482.000 LF | 23.75000 11447.50]| 20.00000 9640.00] 22.00000 10604.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0250 701022 90.000 LF | 50.00000 4500.00] 18.77000 1689.30] 22.00000 1980.00
IPCC CURB & GUTTER, TYPE 3-8 | | |
0260 701028 499.000 LF | 21.00000 10479.00]| 18.77000 9366.23] 22.00000 10978.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0270 705001 2197.000 SF | 4.00000 8788.00] 5.48000 12039.56| 4.75000 10435.75
P.C.C. SIDEWALK, 4" | | |
0280 705002 1290.000 SF | 8.75000 11287.50]| 5.86000 7559.40] 5.85000 7546.50
P.C.C. SIDEWALK, 6" | | |
0290 705007 44.000 SF | 45.00000 1980.00] 30.18000 1327.92] 30.00000 1320.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0300 708051 2.000 EACH | 3000.00000 6000.00] 2346.89000 4693.78 ] 2300.00000 4600.00
DRAINAGE INLET, 34" X 24" | | |
0310 712005 57.000 SY | 30.00000 1710.00] 37.54000 2139.78] 60.00000 3420.00
RIPRAP, R-4 | | |
0320 713003 57.000 SY | 10.00000 570.00]| 7.60000 433.20]| 4.00000 228.00
GEOTEXTILES, RIPRAP | | |
0330 718511 1.000 EACH | 6400.00000 6400.00] 4900.00000 4900.00] 2700.00000 2700.00
| | |

CURB/SIDEWALK OPENING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE : 001 -11
TABULATION OF BIDS

CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER  : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 727015 5.000 EACH | 300.00000 1500.00] 250.13000 1250.65] 370.00000 1850.00
MONUMENTS | | |
0350 732002 5856.000 SY | 8.00000 46848.00 | 7.57000 44329.92| 4.00000 23424.00
TOPSOIL, 6" DEPTH | | |
0360 733002 3130.000 SY | 5.00000 15650.00 | 4.67000 14617.10]| 2.80000 8764.00
TOPSOILING, 6" DEPTH | | |
0370 734013 8986.000 SY | 0.65000 5840.90] 0.64000 5751.04] 0.27000 2426.22
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735534 8392.000 SY | 1.80000 15105.60] 1.99000 16700.08] 0.55000 4615.60
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0390 735535 594.000 SY | 2.00000 1188.00]| 2.21000 1312.74| 1.80000 1069.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0400 743004 30.000 EADY | 92.00000 2760.00] 70.05000 2101.50] 75.00000 2250.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743005 150.000 EADY | 45.00000 6750.00] 20.04000 3006.00] 10.00000 1500.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0420 743006 15450.000 EADY | 0.25000 3862.50] 0.16000 2472.00] 0.30000 4635.00
PLASTIC DRUMS [ [ [
0430 743010 300.000 EADY | 100.00000 30000.00] 37.58000 11274.00]| 100.00000 30000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0440 743057 960.000 HOUR | 40.83000 39196.80] 40.83000 39196.80] 40.83000 39196.80
FLAGGER, KENT COUNTY, FEDERAL | | |
0450 743066 192.000 HOUR | 60.62000 11639.04 | 60.62000 11639.04 | 60.62000 11639.04
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0460 743504 26.000 EACH | 260.00000 6760.00] 129.33000 3362.58] 140.00000 3640.00
WARNING SIGNS | | |
0470 743524 8.000 EACH | 150.00000 1200.00]| 70.05000 560.40]| 175.00000 1400.00
TEMPORARY BARRICADES, TYPE III | | |
0480 744506 4.000 EACH | 2000.00000 8000.00]| 2036.96000 8147.84| 3495.00000 13980.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0490 744520 17.000 EACH | 860.00000 14620.00] 872.98000 14840.66 | 715.00000 12155.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -12

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0500 744523 2.000 EACH | 1040.00000 2080.00| 1056.20000 2112.40]| 1035.00000 2070.00
|

CONDUIT JUNCTION WELL, TYPE 4, 20" X 42
1/2" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001
LETTING DATE : 11/15/11

SET-ASIDE

CONTRACT ID

DISTRICT

T200600801.01

S1

COUNTIES : KENT

DATE
PAGE

01/12/12
001 -13

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0510 745524
SUPPLY OF
0520 745527
SUPPLY OF
CONDUIT
0530 745528
SUPPLY OF
0540 745535
SUPPLY OF
0550 745543

QUANTITY

2050.000 LF
4" SCHEDULE 80 PVC CONDUIT

3075.000 LF
2 1/2" GALVANIZED STEEL

145.000 LF
2" GALVANIZED STEEL CONDUIT
18.000 LF

1 1/2" SCHEDULE 40 PVC CONDUI
1215.000 LF

INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT

0560 745544

3463.000 LF

INSTALLATION OF CONDUIT IN UNPAVED

TRENCH
0570 745545

50.000 LF

INSTALLATION OF CONDUIT ON WOOD POLE

0580 745547

665.000 LF

INSTALLATION OF ADDITIONAL CONDUITS IN
TRENCH OR OPEN CUT PAVEMENT

0590 746513

3265.000 LF

CABLES, 1/#8 AWG

0600 746515
INSULATED
0610 746516

1195.000 LF
GROUND CABLES, 1/#6
1.000 EACH

SERVICE INSTALLATION

0620 746517

6.000 EACH

ALUMINUM LIGHTING STANDARD WITH SINGLE

DAVIT ARM,

0630 746714

30" POLE
2.000 EACH

ELECTRIC SERVICE ON WOOD POLE

0640 746774

350.000 LF

SUPPLY AND INSTALLATION OF LOOP
DETECTOR WIRE

0650 746778

1.000 EACH

SPLICING OF ELECTRICAL CABLE,
ABOVEGROUND

I (
|DAIS
|

5 )

Y CONSTRUCTION COMPANY

23.

11.

2200.

3875.

2120.

22.

175.

UNIT PRICE

.00000

.00000

30000

.85000

00000

.70000

.85000

.05000

00000

00000

00000

00000

00000

36.

28309.

13332.

550.

2460.

2775.

1254.

2200.

23250.

4240.

7700.

175.

.00

00

50

55

00

50

25

75

00

00

00

00

00

3 ) I ( 4 )
A-DEL CONSTRUCTION CO INC | JJID INC
|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
_____________________________ o
4.25000 8712.50] 4.31000 8835.50]
|
11.70000 35977.50] 11.86000 36469.50|
|
|
8.50000 1232.50] 8.62000 1249.90]
|
1.60000 28.80] 1.62000 29.16/|
|
47.80000 58077.00] 48.50000 58927.50]
|
| I
8.50000 29435.50| 8.62000 29851.06 |
| |
I |
10.00000 500.00] 5.82000 291.00
I |
3.20000 2128.00] 3.23000 2147.95]
I |
I I
1.30000 4244.50] 1.29000 4211.85]
| |
1.35000 1613.25] 1.35000 1613.25]
|
1275.00000 1275.00] 1293.31000 1293.31]
|
2575.00000 15450.00] 2613.56000 15681.36]
|
|
800.00000 1600.00] 808.32000 1616.64
|
8.75000 3062.50] 8.89000 3111.50]
|
|
150.00000 150.00] 75.44000 75.44|
I I
I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE : 001 -14
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT ¢ Sl
SET-ASIDE
I( 3 ) I( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0660 746779 1.000 EACH | 200.00000 200.00]| 80.83000 80.83| 285.00000 285.00
|

SPLICING OF ELECTRICAL CABLE,
UNDERGROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS

DATE
PAGE

01/12/12
001 -15

INSTALLATION OR REMOVAL OF TRAFFIC

CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE 11/15/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0670 746816 8.000 EACH | 55.00000 440.00]| 53.89000 431.12]| 135.00000 1080.00
REMOVAL OF LUMINAIRE | | |
0680 746847 9.000 EACH | 2600.00000 23400.00] 2640.51000 23764.59] 2010.00000 18090.00
POLE BASE, TYPE 3 | | |
0690 746850 2.000 EACH | 750.00000 1500.00] 765.21000 1530.42] 635.00000 1270.00
POLE BASE, TYPE 4 | | |
0700 746852 6.000 EACH | 920.00000 5520.00] 934.42000 5606.52] 630.00000 3780.00
POLE BASE, TYPE 6 | | |
0710 747505 3.000 EACH | 160.00000 480.00] 161.66000 484.98| 135.00000 405.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
0720 747506 3.000 EACH | 910.00000 2730.00] 921.48000 2764.44] 265.00000 795.00
CABINET BASE | | |
0730 747508 1.000 EACH | 16700.00000 16700.00] 17028.59000 17028.59| 4600.00000 4600.00
LIGHTING CONTROL CENTER - 100 A | | |
0740 748015 978.000 SF | 4.25000 4156.50] 4.31000 4215.18]| 4.50000 4401.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0750 748019 12600.000 LF | 0.20000 2520.00] 0.20000 2520.00] 0.23000 2898.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0760 748027 387.000 LF | 3.20000 1238.40] 3.23000 1250.01 | 2.50000 967.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0770 748530 992.000 SF | 4.25000 4216.00] 4.31000 4275.52] 3.40000 3372.80
REMOVAL OF PAVEMENT STRIPING | | |
0780 748548 12081.000 LF | 0.42000 5074.02] 0.42000 5074.02] 0.48000 5798.88
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0790 749687 65.000 EACH | 125.00000 8125.00] 86.22000 5604.30]| 80.00000 5200.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0800 749688 6.000 EACH | 200.00000 1200.00]| 86.22000 517.32]| 80.00000 480.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0810 749690 90.000 SF | 10.00000 900.00] 19.40000 1746.00]| 13.00000 1170.00
| | |
| | |

SIGNS ON MULTIPLE SIGN POSTS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -16

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0820 758000 597.000 SY | 11.75000 7014.75] 8.99000 5367.03| 21.00000 12537.00
|

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE : 001 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT s1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0830 759006 5.000 EAMO | 1500.00000 7500.00 | 1902.33000 9511.65] 2500.00000 12500.00
FIELD OFFICE, TYPE III [ [ |
0840 760504 4338.000 LF | 0.95000 4121.10] 0.97000 4207.86 | 0.60000 2602.80
RUMBLE STRIPS, HOT MIX [ [ |
0850 760507 19998.000 SYIN | 0.55000 10998.90] 1.02000 20397.96]| 0.95000 18998.10
PROFILE MILLING, HOT-MIX | | |
0860 762001 3626.000 LF | 1.35000 4895.10 1.29000 4677.54] 1.50000 5439.00
SAW CUTTING, HOT MIX | | |
0870 762002 50.000 LF | 10.00000 500.00] 5.39000 269.50] 4.00000 200.00
SAW CUTTING, CONCRETE, FULL DEPTH | [ |
0880 763000 LUMP |  20000.00000 20000.00] 41700.00000 41700.00] 73000.00000 73000.00
INITIAL EXPENSE | [ [
0890 763500 LUMP |  32000.00000 32000.00]| 10800.00000 10800.00|  28000.00000 28000.00
MAINTENANCE OF TRAFFIC | [ [
0900 763501 LUMP |  20000.00000 20000.00| 10800.00000 10800.00]  25000.00000 25000.00
CONSTRUCTION ENGINEERING [ [ \
0930 746889 7.000 EACH | 900.00000 6300.00] 905.32000 6337.24] 1270.00000 8890.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | [ |
ARM SPREAD | | |
0940 746594 7.000 EACH | 500.00000 3500.00] 458.05000 3206.35] 345.00000 2415.00
LUMINAIRE (HPS), 250 WATT [ [ \
SECTION TOTALS | $ 1,093,216.41| $ 1,124,306.12] $ 1,145,386.89
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 1,093,216.41] $ 1,124,306.12] $ 1,145,386.89
DBE GOALS | 9 | 9 | 9 s




DELAWARE DEPARTMENT OF TRANSPORTATION

DATE : 01/12/12
PAGE : 001 -18

SUPERPAVE, BITUMINOUS CONCRETE BASE

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : Sl
SET-ASIDE
I( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001  HSIP INTERSECTION IMPROVEMENTS
| | |
0010 201000 LUMP | 58600.00000 58600.00 |
CLEARING AND GRUBBING | | |
0020 202000 5792.000 CY | 10.40000 60236.80 ]
EXCAVATION AND EMBANKMENT | | |
0030 208000 130.000 CY | 13.05000 1696.50]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 407.000 CY | 21.46000 8734.22]
BORROW, TYPE A | |
0050 211000 LUMP | 10200.00000 10200.00|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 250000 25.000 CY | 22.64000 566.00]|
SEDIMENT REMOVAL | |
0070 251000 2339.000 LF | 2.15000 5028.85]|
SILT FENCE | | |
0080 252000 1.000 EACH | 257.00000 257.00]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 252002 6.000 EACH | 258.00000 1548.00|
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0100 254000 69.000 TON | 50.70000 3498.30]
STONE CHECK DAM | |
0110 268000 75.000 TON | 43.50000 3262.50]
STABILIZED CONSTRUCTION ENTRANCE | |
0120 302007 1789.000 CY | 46.10000 82472.90 |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 401645 881.000 TON | 81.00000 71361.00]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0140 401648 537.000 TON | 73.84000 39652.08]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0150 401651 1151.000 TON | 70.35000 80972.85]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0160 401663 1068.000 TON | 70.75000 75561.00 |
| | |
| | |

COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/12
PAGE 001 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE 11/15/11 DISTRICT
SET-ASIDE
I ( 6 ) | ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0170 612021 330.000 LF | 42.82000 14130.60] |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612022 32.000 LF | 61.05000 1953.60 | |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0190 612529 395.000 LF | 6.00000 2370.00] |
PIPE VIDEO INSPECTION | | |
0200 614002 30.000 LF | 59.82000 1794.60] |
GALVANIZED CORRUGATED STEEL PIPE, 15", | | |
16 GAGE, 2 2/3" X 1/2" CORRUGATION | | |
0210 617002 2.000 EACH | 832.00000 1664.00] |
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0220 617003 1.000 EACH | 961.00000 961.00]| |
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0230 701010 315.000 LF | 21.44000 6753.60] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0240 701011 482.000 LF | 22.44000 10816.08 | |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0250 701022 90.000 LF | 23.98000 2158.20] |
IPCC CURB & GUTTER, TYPE 3-8 | | |
0260 701028 499.000 LF | 23.68000 11816.32] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0270 705001 2197.000 SF | 6.45000 14170.65] |
P.C.C. SIDEWALK, 4" | | |
0280 705002 1290.000 SF | 8.04000 10371.60] |
P.C.C. SIDEWALK, 6" | | |
0290 705007 44.000 SF | 31.50000 1386.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | I
0300 708051 2.000 EACH | 2325.00000 4650.00] |
DRAINAGE INLET, 34" X 24" | | |
0310 712005 57.000 SY | 68.10000 3881.70] |
RIPRAP, R-4 | | |
0320 713003 57.000 SY | 5.48000 312.36] |
GEOTEXTILES, RIPRAP | | |
0330 718511 1.000 EACH | 3789.00000 3789.00] |
| | |

CURB/SIDEWALK OPENING



PRECAST CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/12
PAGE 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE 11/15/11 DISTRICT s1
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0340 727015 5.000 EACH | 342.00000 1710.00] |
MONUMENTS | | |
0350 732002 5856.000 SY | 3.62000 21198.72] |
TOPSOIL, 6" DEPTH | | |
0360 733002 3130.000 SY | 1.72000 5383.60] |
TOPSOILING, 6" DEPTH | | |
0370 734013 8986.000 SY | 0.30000 2695.80]| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0380 735534 8392.000 SY | 0.57000 4783.44] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0390 735535 594.000 SY | 1.88000 1116.72] |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0400 743004 30.000 EADY | 68.25000 2047.50] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743005 150.000 EADY | 85.00000 12750.00 | |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0420 743006 15450.000 EADY | 0.16000 2472.00] |
PLASTIC DRUMS | | |
0430 743010 300.000 EADY | 172.00000 51600.00 | |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0440 743057 960.000 HOUR | 40.83000 39196.80]| |
FLAGGER, KENT COUNTY, FEDERAL | | |
0450 743066 192.000 HOUR | 60.62000 11639.04] |
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0460 743504 26.000 EACH | 126.00000 3276.00] |
WARNING SIGNS | | |
0470 743524 8.000 EACH | 69.00000 552.00]| |
TEMPORARY BARRICADES, TYPE III | | |
0480 744506 4.000 EACH | 3471.00000 13884.00] |
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
PRECAST POLYMER CONCRETE | | |
0490 744520 17.000 EACH | 710.00000 12070.00 | |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -21

CONDUIT JUNCTION WELL, TYPE 4, 20" X 42
1/2" PRECAST CONCRETE

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0500 744523 2.000 EACH | 1026.00000 2052.00] |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -22

SPLICING OF ELECTRICAL CABLE,

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : Sl
SET-ASIDE
I ( 6 ) | ) I ( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0510 745524 2050.000 LF | 3.69000 7564.50 |
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
0520 745527 3075.000 LF | 9.38000 28843.50]
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0530 745528 145.000 LF | 4.90000 710.50] |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0540 745535 18.000 LF | 1.05000 18.90]| |
SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUI | | |
0550 745543 1215.000 LF | 23.14000 28115.10]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0560 745544 3463.000 LF | 3.82000 13228.66 |
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0570 745545 50.000 LF | 10.52000 526.00]|
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0580 745547 665.000 LF | 3.68000 2447.20]
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0590 746513 3265.000 LF | 0.84000 2742.60]
CABLES, 1/#8 AWG | |
0600 746515 1195.000 LF | 1.05000 1254.75]
INSULATED GROUND CABLES, 1/#6 | | |
0610 746516 1.000 EACH | 2104.00000 2104.00]
SERVICE INSTALLATION | | |
0620 746517 6.000 EACH | 3850.00000 23100.00]
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
0630 746714 2.000 EACH | 2104.00000 4208.00 |
ELECTRIC SERVICE ON WOOD POLE | | |
0640 746774 350.000 LF | 21.03000 7360.50 |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0650 746778 1.000 EACH | 174.00000 174.00]| |
| | |
| | |

ABOVEGROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -23
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 6 ) I ( ) I ( )
|GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0660 746779 1.000 EACH | 279.00000 279.00]| |
| |

SPLICING OF ELECTRICAL CABLE,
UNDERGROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -24

INSTALLATION OR REMOVAL OF TRAFFIC

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT
SET-ASIDE
| 6 ) | ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0670 746816 8.000 EACH | 131.47000 1051.76]
REMOVAL OF LUMINAIRE | | |
0680 746847 9.000 EACH | 2000.00000 18000.00]
POLE BASE, TYPE 3 | |
0690 746850 2.000 EACH | 632.00000 1264.00]
POLE BASE, TYPE 4 | |
0700 746852 6.000 EACH | 626.00000 3756.00]
POLE BASE, TYPE 6 | |
0710 747505 3.000 EACH | 132.00000 396.00]|
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0720 747506 3.000 EACH | 263.00000 789.00]
CABINET BASE | | |
0730 747508 1.000 EACH | 4507.00000 4507.00]|
LIGHTING CONTROL CENTER - 100 A | |
0740 748015 978.000 SF | 4.20000 4107.60]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0750 748019 12600.000 LF | 0.20000 2520.00]
TEMPORARY MARKINGS, PAINT, 4" | | |
0760 748027 387.000 LF | 3.15000 1219.05]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0770 748530 992.000 SF | 4.20000 4166.40]
REMOVAL OF PAVEMENT STRIPING | | |
0780 748548 12081.000 LF | 0.41000 4953.21
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | I
0790 749687 65.000 EACH | 67.20000 4368.00]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0800 749688 6.000 EACH | 133.35000 800.10]
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0810 749690 90.000 SF | 18.90000 1701.00]|
| |
| |

SIGNS ON MULTIPLE SIGN POSTS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/12
PAGE : 001 -25

REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0820 758000 597.000 sSY | 15.42000 9205.74| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/12
PAGE 001 -26
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR8, FORREST AVENUE & PEARSONS CORNER ROAD INTERSECTION IMPS
CALL ORDER : 001 CONTRACT ID : T200600801.01 COUNTIES : KENT
LETTING DATE : 11/15/11 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt s S et
0830 759006 5.000 EAMO | 3180.00000 15900.00 | |
FIELD OFFICE, TYPE III | | |
0840 760504 4338.000 LF | 1.36000 5899.68]| |
RUMBLE STRIPS, HOT MIX | | |
0850 760507 19998.000 SYIN | 0.81000 16198.38] |
PROFILE MILLING, HOT-MIX | | |
0860 762001 3626.000 LF | 1.62000 5874.12] |
SAW CUTTING, HOT MIX | | |
0870 762002 50.000 LF | 5.48000 274.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0880 763000 LUMP | 64000.00000 64000.00] |
INITIAL EXPENSE | | |
0890 763500 LUMP | 63400.00000 63400.00] |
MAINTENANCE OF TRAFFIC | | |
0900 763501 LUMP | 33500.00000 33500.00] |
CONSTRUCTION ENGINEERING | | |
0930 746889 7.000 EACH | 1263.00000 8841.00]| |
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | | |
ARM SPREAD | | |
0940 746594 7.000 EACH | 342.00000 2394.00] |
LUMINAIRE (HPS), 250 WATT | | |
SECTION TOTALS | $ 1,186,818.18]| S | $
—————————————————————————————————————————— Bt et et et
CONTRACT TOTALS | $ 1,186,818.18]| $ 0.00]| s

DBE GOALS | 9




